SUMMARY

I N SAN BERNARDI NO COUNTY AT VARI QUS

REPLACE METAL BEAM GUARD RAI L

AMOUNT OVER

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

08/ 09/ 04
CONTRACT CODE 'C '
25 CONTRACT | TEMS

FEDERAL Al D ACST- X071- (048)E
PHG X071- (048) E

TOTAL NUMBER OF WORKI NG DAYS 100

164, 263. 50

PERCENT OVER EST 24.12

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

CORAL CONSTRUCTI ON COVPANY

P O BOX 347
WLSONVILLE OR 97070

CROMWN FENCE CO

12118 BLOOVWFI ELD AVENUE
SANTA FE SPRINGS CA 90670

ALCORN FENCE COVPANY

STATE OF CALI FORNI A Bl D
Bl D OPENI NG DATE 08/ 05/ 04
CONTRACT NUMBER 08-478404 LOCATI ONS
LOCATI ON 08- SBD- 18- 27. 0/ 44. 3
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPGOSALS | SSUED 8 FUND TOTAL HB1 1, 229, 000
NUMBER OF Bl DDERS 4 ENG NEERS EST 681, 000. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 845, 263. 50 4
2 881, 188. 00 3
3 883, 669. 52 2
4 888, 874. 50 1

P O BOX 1249
SUN VALLEY CA 91353

714 893-0551
00652040
FAX 714 895-9924

503 682-2252
00332441
FAX 503 682-0110

562 864-5177
00001315
FAX 562 864- 2592

323 875-1342
00122954
FAX 818 768-9719



08- 478404 Bl D245

08- SBD- 18- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 05/ 04 08/ 09/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT AND ASPHALT CONCRETE DI KE ( PORTI ON)
LINCOLN CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

FALLBROOK CA



08- 478404 Bl D245

08- SBD- 18- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 05/ 04 08/ 09/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 K R C SAFETY COVPANY I TEMS 4 THRU 7 (PARTI AL)
6084 WEST HURLEY AVENUE
VI SALIA CA 93277

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

D W POWNELL CONSTRUCTI ON REMOVE CONCRETE, M NOR CONCRETE AND M NOR STRUCTURE
8585 BANANA AVENUE

FONTANA CA

GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PROGRAM

P O BOX 8068

FOUNTAI N VALLEY CA 92728-8068

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL SYSTEM ( PARTI AL)
522 LI NDON LANE
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS PORTABLE MESSAGE SI GN

522 LI NDON LANE
NI POMO CA 93444

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648
CONTI NUED ON NEXT PAGE



08- 478404
08- SBD- 18- 2
08/ 05/ 04

SUMMARY OF

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 4
08/ 09/ 04

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ACCURATE CONCRETE SAW NG | NC
10667 SAN FERNANDO ROAD
PACO MA CA 91331

REMOVE ASPHALT CONCRETE DI KE AND CONCRETE



08- 478404 Bl D245

08- SBD- 18- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 05/ 04 08/ 09/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 700. 00* 2,700. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 14, 300. 00* 14, 300. 00

3 074029 TEMPORARY SI LT FENCE M 144 56. 00 8, 064. 00

4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 20, 150. 00* 20, 150. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 89, 200. 00* 89, 200. 00

6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 50 46. 00 2, 300. 00

7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 9, 500. 00 57, 000. 00

8 033112 REMOVE OBJECT MARKER AND DELI NEATOR EA 61 10. 00 610. 00

9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1,920 46. 00 88, 320. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 102 39. 00 3,978. 00
11 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 110 78. 00 8, 580. 00
12 153246 REMOVE CONCRETE (M SCELLANECUS) VB 3 1,171.00 3,513. 00
13 156579 REMOVE BRI DGE RAI LI NG M 50 104. 00 5, 200. 00
14 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 20 260. 00 5, 200. 00
15 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 5, 050. 00 15, 150. 00
16 820107 DELI NEATOR ( CLASS 1) EA 41 32.00 1,312. 00
17 820151 OBJECT MARKER (TYPE L-1) EA 93 48. 00 4, 464. 00
18 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGST) M 315 107. 50 33, 862. 50
19 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 220 125.50 153, 110. 00
20 (S) 839552 TERM NAL SECTI ON (TYPE O EA 3 50. 00 150. 00
21 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 47 4,080. 00 191, 760. 00
22 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 24 2,675.00 64, 200. 00
23 (S) 033113 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 4, 330. 00 34, 640. 00
24 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 800. 00 3, 200. 00
25 999990 MOBI LI ZATI ON LS LUWVP SUM 34, 300. 00* 34, 300. 00

TOTAL 845, 263. 50



| TEM
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08- 478404

08- SBD- 18- 2
08/ 05/ 04
SECOND

BI D AMOUNT
1, 136. 00* 1136. 00
5, 650. 00* 5650. 00
38. 00 5472. 00
25, 000. 00* 25000. 00
95, 000. 00* 95000. 00
55. 00 2750. 00
7,500. 00 45000. 00
12. 00 732.00
35. 00 67200. 00
50. 00 5100. 00
100. 00 11000. 00
500. 00 1500. 00
150. 00 7500. 00
250. 00 5000. 00
6, 200. 00 18600. 00
35.00 1435. 00
50. 00 4650. 00
165. 00 51975. 00
145. 00 176900. 00
96. 00 288. 00
3, 500. 00 164500. 00
2,775.00 66600. 00
3, 500. 00 28000. 00
675. 00 2700. 00
87, 500. 00* 87500. 00
881, 188. 00

SUMMARY

24.

31.

66.
111.
60.

7, 731.
1, 870.
2,404.
642.
40, 000.

OF REMA

RD

AMOUNT
00* 875
00* 10000
25 4068
00* 48714
00* 72990
50 1675
67 30988
25 137
75 34080
50 2703
00 9350
00 7440
50 8525
.00 4760.
.00 16380.
00 984.
00 2883.
25 20868.
50 136030.
50 181.
00 363357
00 44880.
00 19232.
00 2568.
00* 40000

883, 669. 52

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 300. 00* 1300
80, 000. 00* 80000
58. 00 8352
25, 000. 00* 25000
76, 000. 00* 76000
52. 00 2600
8, 500. 00 51000
13.50 823
45. 00 86400
45. 00 4590
127. 00 13970.
1, 100. 00 3300
88. 00 4400.
225.00 4500
6, 500. 00 19500.
35. 00 1435.
48. 00 4464.
85. 00 26775
125. 00 152500.
110. 00 330.
3,125. 00 146875
2,225.00 53400.
3, 565. 00 28520.
710. 00 2840.
90, 000. 00* 90000.
888, 874. 50

Bl D245
PACE 6
08/ 09/ 04



